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Crosswalk of PWS to Required L-4 Cost Worksheet Templates

Section C - Performance Work Statement (PWS)

>

PWS Requiring Attachment L-4 Cost Worksheets

CLIN PWS PWS Title PWS PWS Title / L-4 Cost Worksheet

Summary of Cost by PWS and GFY
Cl1 Total Contract Cl1 Total Contract

0001 C.l1.1 Task Order Implementation C.l1 Task Order Implementation

0002 C.1.2 Task Order Project Management C.12 Task Order Project Management

0002 Ccl.21 Pre-Delease Planning and Facility Transfer C.l.21 Pre-Delease Planning and Facility Transfer

0002 C.1.21.1 Facility Walkdowns Cl211 Facility Walkdowns

0002 C.1.2.1.2 Nuclear Criticality Safety Program C.1.21.2 Nuclear Criticality Safety Program

0002 C.1.2.1.3 Facility Characterization Program C.1.2.1.3 Facility Characterization Program

0002 C.l1.214 Procedures and Work Planning and Control C.l214 Procedures and Work Planning and Control

0002 C.1.2.2 Project Support C.1.2.2 Project Support

0002 C.1.22.1 Project Planning, Integration & Interface Project Planning, Integration & Interface

0002 C.1.2.2.1.1 Planning and Integration

0002 C.1.2.2.1.2 Regulatory Planning

0002 C.1.2.2.1.3  Sitewide Interface

0002 C.1.2.2.2 Project Management C.1.2.22 Project Management

0002 C.1.2.2.3 Environmental, Safety, Health and Quality C.1.2.2.3 Environmental, Safety, Health and Quality

0002 C.1.2.2.3.1 Integrated Safety Management Systems C.1.2.2.3.1 Integrated Safety Management Systems

0002 C.1.2.2.3.2  Safety Authorization Basis C.1.2.2.3.2 Safety Authorization Basis

0002 C.1.2.2.3.3  Nuclear Criticality Safety Program C.1.2.2.3.3 Nuclear Criticality Safety Program

0002 C.1.2.2.3.4 Radiation Protection, Radiological Site Services C.1.2.2.3.4 Radiation Protection, Radiological Site Services

0002 C.1.2.2.3.5 Emergency Management & Fire Protection Programs C.1.2.2.3.5 Emergency Management & Fire Protection Programs

0002 C.1.2.2.3.6  Quality Assurance / Quality Control C.1.2.2.3.6 Quality Assurance / Quality Control

0002 C.1.2.2.4 Regulatory Compliance and Permits C.l224 Regulatory Compliance and Permits

0002 C.1.2.25 Sampling and Data Management C.1.2.25 Sampling and Data Management

0002 C.1.2.2.6 Continuity Program C.1.2.2.6 Continuity Program

0002 C.1.2.2.7 Environmental Monitoring and Reporting C.1.2.2.7 Environmental Monitoring and Reporting

0002 C.1.2.2.8 Safeguards and Security C.1.2.2.8 Safeguards and Security

0002 C.1.2.2.8.1 Security Program C.1.2.2.8.1 Security Program

0002 C.1.2.2.8.2 Nuclear Materials Control and Accountability C.1.2.2.8.2 Nuclear Materials Control and Accountability

0002 C.1.2.2.8.3 Physical Security Support C.1.2.2.8.3 Physical Security Support

0002 C.1.2.2.9 Records Management and Document Control C.1.2.2.9 Records Management and Document Control

0002 C.1.2.2.10  Public Affairs and Program Management Support C.1.2.2.10  Public Affairs and Program Management Support

0002 C.1.2.2.11  Real and Personal Property Management C.1.2.2.11  Real and Personal Property Management

0002 C.1.2.2.12  Computing and Telecommunications C.1.2.2.12  Computing and Telecommunications

0002 C.1.2.2.13  Energy Efficiency C.1.2.2.13  Energy Efficiency

0002 C.1.2.2.14 DOE Consolidated Audit Program (DOECAP) C.1.2.2.14 DOE Consolidated Audit Program (DOECAP)

0002 C.1.2.2.15  Asset Recovery and Recycling C.1.2.2.15 Asset Recovery and Recycling

0002 C.1.2.3 Post-GDP Shutdown Environmental Remediation Transition C.1.2.3 Post-GDP Shutdown Environmental Remediation Transition

0003 C.1.3 Facility Deactivation and Infrastructure Optimization C.1.3 Facility Deactivation and Infrastructure Optimization

0003 C.1.3.1 Stabilization and Deactivation C.1.3.1 Stabilization and Deactivation

1of3



ATTACHMENT L-6 20f3
PADUCAH DEACTIVATION
DRAFT RTP NO. DE-SOL-0004563

Section C - Performance Work Statement (PWS) > PWS Requiring Attachment L-4 Cost Worksheets
CLIN PWS PWS Title PWS PWS Title / L-4 Cost Worksheet
0003 Cl311 Stabilization
0003 C.l1l312 Deactivation
0003 C.1.3.2 Utility Optimization C.1.3.2 Utility Optimization
0003 Cl321 C-611 Water Treatment and Distribution Facilities Cl321 C-611 Water Treatment and Distribution Facilities
0003 C.13.2.2 C-615 Sewage Disposal Plant and Collection Facilities C.1.3.2.2  C-615 Sewage Disposal Plant and Collection Facilities
0003 C.1323 Power Distribution C.1323 Power Distribution
0003 C.l1l324 C-600 Steam Plant Shutdown C.l1l324 C-600 Steam Plant Shutdown
0003 C.1.3.25 Analytical Laboratory C.1.3.25  Analytical Laboratory
0003 C.l4 Surveillance and Maintenance and Utility Operations C.l4 Surveillance and Maintenance and Utility Operations

0003 Cl41 Surveillance and Maintenance Cl41 Surveillance and Maintenance

Cl4.11 S&M of Inactive Facilities (Category A - as defined in Table C-1)
C.14.1.2 S&M of Inactive Facilities (Category B - as defined in Table C-1)
C.14.1.3 S&M of Active Facilities (Category C - as defined in Table C-1)
C.l4.14 S&M of Active Facilities (Category D- as defined in Table C-1)
C.1.4.1.4.1 C-300 Central Control Building

C.1.4.1.4.2 C-310 and C-310-A Purge and Product Buildings

C.1.4.1.4.3 C-315 Surge and Waste Building and C-315 Tie Line

C.1.4.1.4.4 C-331 Process Building, All C-331 Tie Lines and C-331 Enclosed Bridge
C.1.4.1.45 C-333and C-333A Process & Feed Vaporization Buildings

C.1.4.1.4.6 C-335 Process Building, All C-335 Tie Lines and C-335 Enclosed Bridge
C.1.4.1.4.7 C-337 and C-337-A Process & Feed Vaporization Buildings

C.1.4.1.4.8 C-360 and C-360A Toll Transfer and Sampling Buildings & Annex
C.1.4.1.4.9 All C-633 Cooling Towers

0003 C.14.2 Utility Operations C.14.2 Utility Operations
0004 C.14.3 Cylinder Transfers C.14.3 Cylinder Transfers
0003 C.l4.4 Analytical Laboratory C.l14.4 Analytical Laboratory
0003 C.1.45 \Waste Management Operations C.1.45 Waste Management Operations
0003 C.1451 Waste Treatment C.145.1 Waste Treatment
Waste Handling/Packaging/Hauling & Transportation for Treated and/or Waste Handling/Packaging/Hauling & Transportation for Treated and/or
C.145.2 . C.145.2 .
0003 Disposed Waste Disposed Waste
0003 C.1453 Disposal C.1.453  Disposal
0003 C.1454 Waste Management Operations C.1454 Waste Management Operations
0005 C.15 Deactivation, Decontamination and Demolition C.15 Deactivation, Decontamination and Demolition
0005 C.15.1 Additional Stabilization and Deactivation C.15.1 Additional Stabilization and Deactivation
0005 C.1.5.2 Decontamination and Deactivation C.15.2 Decontamination and Deactivation
0005 C.15.2.1 Inactive Facilities C.15.2.1 Inactive Facilities
0005 C.1.5.2.2 Other GDP Facilities
0006 C.1.6 On Site Waste Disposal Facility C.16 On Site Waste Disposal Facility
0006 C.16.1 Design C.16.1 Design
0006 C162  Constructand Operate —
0007 C.1.7 Post GDP Shutdown Environmental Services C.1.7 Post GDP Shutdown Environmental Services
0007 C.1l7.1 Reserved C.17.1 Reserved

cL72 Post-GDP Shutdown Groundwater Sources OU C.17.2 _ Post-GDP Shutdown Groundwater Sources OU |
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0007B C.1.7.2.1 Pump and Treat Operations C.l7.21 Pump and Treat Operations
0007A C.1.7.2.2 C-400 Source Treatment Operations C.17.22 C-400 Source Treatment Operations
0007A C.1.7.2.3 Southwest Plume Source Treatment Operations C.1.7.2.3 Southwest Plume Source Treatment Operations
0007A C.173 Post-GDP Shutdown Soils and Surface Water OUs Cl1l73 Post-GDP Shutdown Soils and Surface Water OUs
0007A C.1.74 Shutdown Burial Grounds Operable Unit (BGOU) C.l74 Shutdown Burial Grounds Operable Unit (BGOU)
0007C C.1.7.4.1 Burial Grounds SWMUs 5&6 Cap C.l1741 Burial Grounds SWMUs 5&6 Cap
0007A C.l742 Balance of Burial Grounds Cl742 Balance of Burial Grounds
0007D C.1.7.5 Environmental Monitoring Program and Reporting C.1.7.5 Environmental Monitoring Program and Reporting
0007A C.1.7.6 Environmental Services Waste Operations C.1.7.6 Environmental Services Waste Operations
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